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52.235

with the performance criteria referenced in
paragraph (a) of this clause.

(g) The Contractor shall require the sub-
contractors specified below to comply with
the requirements of this clause: [Insert list of
applicable subcontractors.]

(End of clause)

[71 FR 38246, July 5, 2006]
52.235 [Reserved]

52.236-1 Performance of Work by the
Contractor.

As prescribed in 36.501(b), insert the
following clause: [Complete the clause by
inserting the appropriate percentage con-
sistent with the complexity and magnitude
of the work and customary or necessary
specialty subcontracting (see 36.501(a)).]

PERFORMANCE OF WORK BY THE CONTRACTOR
(APR 1984)

The Contractor shall perform on the site,
and with its own organization, work equiva-
lent to at least [insert the appropriate
number in words followed by numerals in paren-
theses] percent of the total amount of work
to be performed under the contract. This per-
centage may be reduced by a supplemental
agreement to this contract if, during per-
forming the work, the Contractor requests a
reduction and the Contracting Officer deter-
mines that the reduction would be to the ad-
vantage of the Government.

(End of clause)

[48 FR 42478, Sept. 19, 1983, as amended at 71
FR 57369, Sept. 28, 2006]

52.236-2 Differing Site Conditions.

As prescribed in 36.502, insert the fol-
lowing clause:

DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and be-
fore the conditions are disturbed, give a
written notice to the Contracting Officer of
(1) subsurface or latent physical conditions
at the site which differ materially from
those indicated in this contract, or (2) un-
known physical conditions at the site, of an
unusual nature, which differ materially from
those ordinarily encountered and generally
recognized as inhering in work of the char-
acter provided for in the contract.

(b) The Contracting Officer shall inves-
tigate the site conditions promptly after re-
ceiving the notice. If the conditions do mate-

48 CFR Ch. 1 (10-1-10 Edition)

rially so differ and cause an increase or de-
crease in the Contractor’s cost of, or the
time required for, performing any part of the
work under this contract, whether or not
changed as a result of the conditions, an eq-
uitable adjustment shall be made under this
clause and the contract modified in writing
accordingly.

(c) No request by the Contractor for an eq-
uitable adjustment to the contract under
this clause shall be allowed, unless the Con-
tractor has given the written notice re-
quired; provided, that the time prescribed in
(a) above for giving written notice may be
extended by the Contracting Officer.

(d) No request by the Contractor for an eq-
uitable adjustment to the contract for dif-
fering site conditions shall be allowed if
made after final payment under this con-
tract.

(End of clause)

[48 FR 42478, Sept. 19, 1983, as amended at 60
FR 34761, July 3, 1995]

52.236-3 Site Investigation and Condi-
tions Affecting the Work.

As prescribed in 36.503, insert the fol-
lowing clause:

SITE INVESTIGATION AND CONDITIONS
AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it
has taken steps reasonably necessary to as-
certain the nature and location of the work,
and that it has investigated and satisfied
itself as to the general and local conditions
which can affect the work or its cost, includ-
ing but not limited to (1) conditions bearing
upon transportation, disposal, handling, and
storage of materials; (2) the availability of
labor, water, electric power, and roads; (3)
uncertainties of weather, river stages, tides,
or similar physical conditions at the site; (4)
the conformation and conditions of the
ground; and (5) the character of equipment
and facilities needed preliminary to and dur-
ing work performance. The Contractor also
acknowledges that it has satisfied itself as to
the character, quality, and quantity of sur-
face and subsurface materials or obstacles to
be encountered insofar as this information is
reasonably ascertainable from an inspection
of the site, including all exploratory work
done by the Government, as well as from the
drawings and specifications made a part of
this contract. Any failure of the Contractor
to take the actions described and acknowl-
edged in this paragraph will not relieve the
Contractor from responsibility for esti-
mating properly the difficulty and cost of
successfully performing the work, or for pro-
ceeding to successfully perform the work
without additional expense to the Govern-
ment.
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